BLUE EARTH COUNTY HIGHWAY DEPARTMENT
35 Map Drive, PO Box 3083, Mankato, MN 56002-3083

k'&A********PROpOSAL***********

FOR HIGHWAY CONSTRUCTION
AND MAINTENANCE PROJECTS WITH
BIDS RECEIVED UNTIL 1:30 O'CLOCK P.M. ON OCTOBER 8, 2010

PROPOSAL OF

(NAME OF FIRM)

(ADDRESS)

(AREA CODE) TELEPHONE NUMBER

TO FURNISH AND DELIVER ALL MATERIALS AND TO PERFORM ALL WORK IN ACCORDANCE WITH
THE CONTRACT, THE PLANS AND THE APPROVED DEPARTMENT OF TRANSPORTATION
"STANDARD SPECIFICATIONS FOR CONSTRUCTION", 2005 EDITION, EXCEPT AS STATED
OTHERWISE IN THE SPECIAL PROVISIONS WHICH ARE PART OF THIS PROPOSAL, FOR
STATE AID PROJECT NO. CP 903
LOCATION: RAPIDAN DAM
TYPE OF WORK: RIGHT ABUTMENT REPAIR AND APRON EXTENSION
STARTING DATE: SEE SPECIAL PROVISIONS
COMPLETION DATE: SEE SPECIAL PROVISIONS
NOTICE TO BIDDERS: In submitting a bid, you must return this complete proposal. You must initial
changes made in the Schedule of Prices in the Proposal and

acknowledge addenda on the back cover sheet.

| certify that this Proposal was prepared by me or under my direct supervision, and that | am a licensed
professional engineer under the laws of the State of Minnesota.

_ il R

License Number 14720 Date: (2§ Jo 4 |
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BID RIGGING IS A SERIOUS CRIME. IF YOU HAVE ANY INFORMATION CONCERNING COLLUSIVE
BIDDING, EVEN A REQUEST TO SUBMIT A COMPLIMENTARY BID, PLEASE CALL THE MINNESOTA
ATTORNEY GENERAL'S OFFICE AT TELE. NO. 651-296-1796



SPECIAL PROVISIONS

DIVISION A

SPECIAL REQUIREMENTS

INTENT OF CONTRACT

The repairs to the right abutment and the extension to the existing concrete apron is dependent on the flows in the
Blue Earth River and the Contractor’'s plan for dewatering the tailwater area. It is the County's intent to award a
contract this year (2010) with the provision to have an open ended Contract that will extend to 2011 or 2012 if the
work cannot be completed this year.

GOVERNING SPECIFICATIONS
The State of Minnesota, Department of Transportation “Standard Specifications for Construction” 2005 EDITION
shall apply in this contract, except as modified or altered in the following Special Provisions.

DIVISION S

SPECIAL REQUIREMENTS

(1208) PROPOSAL GUARANTY

No proposal will be considered unless it is accompanied by a guaranty complying with the requirements of
Specification 1208 and providing a penal sum at least equal to 5 percent (5%) of the total amount of the bid (under
all circumstances and without exception) as provided in Specification 1208.

(1508) CONSTRUCTION STAKES., LINES, AND GRADES
The County will be responsible for marking the location of the cross sections shown in the Plans.

The Contractor shall be responsible for taking soundings to determine the elevation of the rock and concrete during
and after placement.

(1702) PERMITS, LICENSES, AND TAXES
The provisions of 1702 are supplemented by the following:

The various permits included in the Proposal for these projects(s), as issued, shall be construed to be a part of
the Special provisions in the Proposal. The conditions, requirements and restrictions of these permits shall be
binding on the Contractor's operations under this Contract.

(1714) RESPONSIBILITY FOR DAMAGE CLAIMS
Responsibility for damage claims shall be in accordance with the provisions of 1714, except as modified as follows:
The first paragraph of 1714 is revised to read as follows:

The Contractor shall indemnify, defend, and save harmless the State of Minnesota, the County of Blue Earth,
their officers and employees from all suits, actions, and claims of any character brought because of injuries or
damages received or sustained by any person, persons, or property on account of the operations of the said
Contractor; or on account of or in consequence of any neglect in safeguarding the work; or through use of
unacceptable materials in constructing the work; or because of any act or omission, neglect, or misconduct of
said Contractor ; or because of any claims arising or amounts recovered from infringements of patent,
trademark, or copyright; or because of any claims arising or amounts recovered under the Worker's
Compensation Act; or under any other law, ordinance, order, or decree.

(1803) PROSECUTION OF WORK
Prosecution of work shall be in accordance with the provisions of 1803 except as modified below:

The provisions of 1803 are modified to the extent that the “Progress Schedule’(bar chart or critical path
diagram) referenced in 1803.1 and elsewhere will not be required on this project. This shall however, in no way
lessen the Contractor's responsibility for: 1) providing the Engineer with the notifications required by the
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provisions of 1803.2; and 2) prosecuting the work diligently, as required herein, so as to assure satisfactory
progress towards a timely completion of the project. No work shall be performed during the hours of darkness.
as determined by the Engineer. except lighting provided with permission of the Engineer.

(1806) DETERMINATION AND EXTENSION OF CONTRACT TIME
The Contract Time will be determined in accordance with the provisions of 1806 and the following:

Construction operations shall be started on or before October 25, 2010, or within 8 calendar days after date of
Contract approval, which ever is later. However the Contract start date will remain open if the flow in the Blue
Earth River does not allow for the dewatering of the tailwater so that construction of the apron extension can
start.

Attached are tables showing the estimated capacity for the pool and tailwater and a suggested tailwater pump
down sequence. Both the Contractor and the County shall review the flows at the time of contract award to
determine if operations are feasible in 2010. If the work cannot be done in 2010 due to excessive flows, the
Contract shall remain open for completion of the work in either 2011 or 2012,

All work required under this contract, except maintenance work and final clean up, shall be completed on or
before December 31, 2012.

When, in the opinion of the Engineer, work on the Project cannot be performed due to failure of material
delivery beyond the control of the Contractor, the Engineer will issue a Suspension of Work Order in
conformance with 1803.4 and/or will cease the charging of working days, whichever the Engineer deems
applicable.

A resumption of Work Order will be issued by the Engineer after the Contractor has received delivery of the
required material, and/or the Engineer will resume the charging of working days.

(1807) FAILURE TO COMPLETE THE WORK ON TIME.
Liquidated damages will be assessed in accordance with the provisions of Mn/DOT 1807.

(1901) MEASUREMENTS OF QUANTITIES
Measurement of quantities shall be in accordance with the provisions of 1901, and the following:

During each day's production, loads will be selected at random by the Engineer for spot checks of total tons
being hauled from the producing plant. These spot-checks will be taken two or more times each day. The
results of these tests shall be recorded and the spot-check tickets given to the County as documentation of
uniform loads. The loads selected for scale check shall be weighed by the Contractor on a platform scale which
is large enough to weigh the entire hauling vehicle in one operation and which is accurate to within one percent
(1%) of the net load weighed. If a commercial platform scale is used for the scale check; it shall have currently
been tested and approved by the Division of Weight and Measures of the Minnesota Department of Public
Service. Other scales may be tested by the Contractor in the presence of the Engineer or by the Divisions of
Weight and Measures, Minnesota Department of Public Service. This will be considered incidental work and no
direct compensation will be made therefor..

If a belt scale is used, it shall have automatic shutoff controls that can be calibrated for more than one net
weight. Manual control of shutoff controls will not be permitted.

All costs that the Contractor may incur as a result of this work will be considered to be incidental to the type of
aggregate being weighed and no direct compensation will be made therefor.

(1903) COMPENSATION FOR INCREASED OR DECREASED QUANTITIES
The provisions of 1903 are modified as follows:

The provisions of 1903 are modified to the extent that Contract unit prices for the following items shall not be
modified for increased or decreased quantities:
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ltem No. item ,
2123.507 3 %2 CU YD Shovel
2411.501 Structural Concrete
2411.541 Reinforcement Bars
2511.502 Random Riprap CL 5
2511.504 Quarry-Run Riprap (4'Plus)

(1904) EXTRA AND FORCE ACCOUNT WORK
The following sentence shall be added to the second paragraph of MN/DOT 1904:

“Under no circumstance will the negotiated unit price for Extra Work which is performed by a subcontractor
include a Prime Contractor allowance which exceeds that provided for in 1904(4), Paragraph 3."

(1906) PARTIAL PAYMENTS
Partial payments shall be made in accordance with the requirements of 1906, except as modified below:

The first line of the fourth paragraph is modified to read: From the amounts ascertained as payable on each
partial estimate, five (5) percent will be retained until final payment is made, unless reduced by authorization of
the Engineer, on the last partial payment.

(1910) FUEL COST ESCALATION
The provisions set forth in Mn/DOT 1910 are hereby deleted, and the following is substituted therefore:
These provisions provide for compensation adjustments in the cost of motor fuels (diesel and gasoline) consumed in
prosecuting the Contract work. The Engineer will calculate the Fuel Cost Adjustments. Payments or credits will be applied
to partial and final payments for work items set forth herein.
For this purpose. the Department will establish a Base Fuel Index (BFI) for fuel to be used on the Project. The Base Fuel
Index will be the average of the high and low rack prices shown for No. 2 ultra low sulfur fuel oil in the "OPIS Energy
Group" tabulation titled "RackFax, Minneapolis, MN, OPIS Direct Gross No. 2 Distillate Fuels” for the day of the
Contract letting.
A Current Fuel Index (CFI) in cents per gallon will be established for each month. The CFI will be the average of the high
and low rack prices shown for No. 2 ultra low sulfur fuel oil in the "OPIS Energy Group" tabulation titled "RackFax,
Minneapolis, MN, OPIS Direct Gross No. 2 Distillate Fuels” averaged for the beginning and ending dates of the monthly
period being adjusted.
The Engineer will compute the ratio of the Current Fuel Index to the Base Fuel Index (CFI/BFI) each month. If that ratio
falls between 0.85 and 1.15, no fuel adjustment will be made that month. If the ratio is less than 0.85, a credit to the
Department will be computed. If the ratio is greater than 1.15. additional payment to the Contractor will be computed.
Credit or additional payment will be computed as follows:
(1) The Engineer will estimate the quantity of work done in that month under each of the Contract items listed
below.
(2) The Engineer will compute the gallons of fuel used in that month for each of the Contract items listed below by
applying the unit fuel usage factors shown.
(3) The Engineer will summarize the total gallons (Q) of fuel used in that month for the applicable items.
(4) The Engineer will determine the Fuel Cost Adjustment (FCA) from the following formulas:
If the Current Fuel Index (CFI) is greater than the Base Fuel Index (BFI), the following formula shall be used to determine
the amount of Fuel Cost Adjustment to be paid to the Contractor.
FCA = [(CFI/BFI) - 1.15] x Q x BFI
If the Current Fuel Index (CFI) is less than the Base Fuel Index (BFI), the following formula shall be used to determine the
amount of Fuel Cost Adjustment to be credited to the Department.
Page | of 3 January 28, 2009




Basis o

FCA = [(CFI/BFI) — 0.85] x Q x BFI

Where FCA = Fuel Cost Adjustment (cents)
CFI = Current Fuel Index (cents per gallon)
BF1 = Base Fuel Index (cents per gallon)
(QQ = Monthly total gallons of fuel

[ Payment
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A Fuel Cost Adjustment payment to the Contractor will be made as a lump sum each payment period based on the last
published CFI. A Fuel Cost Adjustment credit to the Department will be deducted as a lump sum each payment period
from any monies due the Contractor. Upon completion of the work under the Contract, any difference between the
estimated quantities previously paid and the final quantities will be determined. The CFI in effect on the day of completion
of the Contract will be applied to the quantity differences in accordance with the procedures set forth above.

Schedule of Wou

'k Items

(Only items shown will be Unit Gallons Unit Gallons of Fuel
considered for compensation of Fuel per Unit per Unit
adjustments.) Item

(1) Earthwork:

2105.501 Common Excavation Cu. Yd 0.17 ms: 0.22

2105.503 Rock Excavation Cu. Yd 0.27 m: 0.35

2105.505 Muck Excavation Cu. Yd 0.17 m: 0.22

2105.507 Subgrade Excavation Cu. Yd 0.17 ms 0.22

2105.515 Unclassified Excavation Cu. Yd 0.23 ma 0.30

2105.521 Granular Borrow (EV) Cu. Yd 0.17 ma 0.22

Granular Borrow (CV) Cu. Yd 0.19 m3 0.25

Granular Borrow (LV) Cu. Yd 0.14 ME 0.18

2105.522 Select Granular Borrow Cu. Yd 0.17 ms: 0.22
(EV)

Select Granular Borrow (CV) Cu. Yd 0.19 mz 0.25

Select Granular Borrow (LLV) Cu. Yd 0.14 ms; 0.18

2105.523 Common Borrow (EV) Cu. Yd 0.17 mz 0.22

Common Borrow (CV) Cu. Yd 0.19 ma 0.25

Common Borrow (LV) Cu. Yd 0.14 ma 0.18

2105.535 Topsoil Borrow (EV) Cu. Yd 0.17 m: 0.22

Topsoil Borrow (CV) Cu. Yd 0.19 ma 0.25

Topsoil Borrow (LV) Cu. Yd 0.14 ms 0.18

2106.607 Common Embankment Cu. Yd 0.19 m: 0.25
(CV)

2106.607 Granular Embankment Cu. Yd 0.19 ms: 0.25
(CV)

2106.607 Select Granular Cu. Yd 0.19 ms 0.25
Embankment(CV)

2106.607 Select Granular Cu. Yd 0.19 ms 0.25
Embankment Modified (__
%) (CV)

2106.607 Excavation — Rock Cu. Yd 0.27 ms 0.35

2106.607 Excavation — Muck Cu. Yd 0.17 ms 0.22
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(2021) SITE ACCESS
Site access shall be in accordance with the provisions of 2021, and the following:

Blue Earth County has the right to use the access to the river that is used for the boat launchs.

The work covered under this section includes providing all materials, equipment, and labor to prepare the site
for construction.

Construction of temporary water access in the location shown on the drawings.
The Contractor shall be responsible for maintaining the temporary water access for the duration of the project.

All materials and structures, except rock, used for temporary water access shall be dismantled and removed
from the project site at the completion of construction, and shall be the property of the Contractor.

Payment will be made under Iltem 2021.601 (Site Access) at the contract bid price, which shall be compensation
for the construction, maintenance, and removal of an access road from the park service road, the roadway
located along the east river bank.

(2051) MAINTENANCE & RESTORATION OF HAUL ROADS
Maintenance and restoration of haul roads shall be done in accordance with the provisions of 2051 except as
modified below:

Prior to hauling of any materials on this project, Contractor shall submit a list of proposed haul roads to the
Engineer.

Contractor will be required to maintain and restore haul roads as per Specification No. 2051.4. Any costs that
the Contractor may incur during this operation will be considered incidental and no direct compensation will be
made therefor.

(2123) EQUIPMENT RENTAL
Equipment shall be furnished in accordance with the provisions of 2123, except as modified below:

POWER SHOVEL
This work shall consist of furnishing and operating a Power Shovel in accordance with the provisions of
Mn/DOT 2123 and the following:

The power shovel shall be crawler mounted and shall be rated 100,000 pounds or greater.

The Contractor shall provide any required transportation for this unit from one site to any other with no direct
payment made for the moving or for backhoe time during the time of transport.

The hours for the power shovel applies only to the leveling of the existing inplace rock under the new
concrete apron extension and repositioning of the rock fill along the right abutment displaced by the 2010
flows.

Measurement will be made in accordance with the provisions of Mn/DOT 2123.4A and payment will be
made under Item 2123.507 (Power Shovel) at the Contract bid price per hour, which shall be compensation
in full for all costs relative thereto.

(2411) MINOR CONCRETE STRUCTURES
The concrete work shall be in accordance with the provisions of 2411, and the following:

The work covered by this Section consists of furnishing all equipment and material and performing all labor for
supplying, batching, mixing, transporting, and placing concrete as shown on the drawings and as specified

5
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herein.
Prior to the start of work, the Contractor shall submit the concrete mix for review and approval.

At least 10 days prior to concrete placement, the Contractor shall submit detailed placement plans to the
Engineer for review, comment, and approval.

(2511) RIPRAP
The riprap shall meet the requirements of Mn/DOT Standard Specification 3601.2A1

The gradation of the random riprap Class 5 shall be as follows:

SIZE % PASSING
30" 100
21" 75
15" 50
6" 10

The gradation of the rock fill (4’) shall have one dimension of 48 inches or greater with a minimum dimension of 2’
or greater.

The Contractor shall place the quarry run riprap (4’ Plus) at the bottom of the right abutment repair area and then
place the existing disturbed riprap on the slope so as to provide a smooth transition.

Payment at the Contract unit price will be considered as compensation in full for all costs incurred for the furnishing,
hauling, and placement of rock fill as shown on the plans.

H:word\atf2010\rapidandam2010specs.doc



RAPIDAN DAM
SUGGESTED TAILWATER
PUMPDOWN SEQUENCE

September 1. 2010

1) Lower reservoir as much as practical.
23 Close all gates and powerhouse outlets.

3) Pump

4) After tailwater is about 2" lower then concrete fill in dam, open low flow outlet to
maintain tailwater elevation.

5) When reservoir is at highest acceptable level, repeat steps 1-5. at night if practical.

HAWord AT 2007 rapdampumpsey.doc



RAPIDAN DAM

TAILWATER PUMP DOWN TIMES
With 40 cfs Pumping Capacity

Aug-07
Cum. Cum
Elevation Area Volume Volume Time
feet square ft  cubic ft cubic ft hours
805 57,340.00 4.4
62,580.00 639,840.00
806 67,820.00 4.0
71,815.00 577,260.00
807 75,810.00 3.5
79,980.00 505,445.00
808 84,150.00 3.0
93,499.00 425,465.00
809 102,848.00 2.3
105,562.00 331,966.00
810 108,276.00 1.6
110,758.00 226,404.00
811 113,240.00 0.8
115,646.00 115,646.00
812 118,052.00 0.00
h:rapdamtail
Rapidan Dam Tailwater Elevation vs Time to Pump from
Elevation 812
813
812
811 &
c 810 ¢
£ 809 e
3 808
W go7 ®
806
805 @
804
0.0 1.0 2.0 3.0 4.0

Time to Pump



RAPIDAN DAM

RESERVOIR STORAGE FROM SILL TO TOP OF TAINTER GATES
INFLOW VS TIME TO STORE

Aug-07

Inflow Drawdown

cfs Volume, cf
100 17,000,000
200 17,000,000
300 17,000,000
400 17,000,000
500 17,000,000
600 17,000,000
700 17,000,000
800 17,000,000

Note: Reservoir volume from top of tainter gates to sill assumed to be 17,000,000 cubic feet.

Time to
fill, hrs

47
24
16
12

3 N Co

a) Surveys about 1995 = 30,000,000 cubic feet
b) July 26 drawdown 9.5 hours at 600 cfs = 17,000,000 cubic feet

c) July 26 drawdown from USGS gaging station downstream = 21,000,000 cubic feet

h:rapdamreserv

900
800
700
600
500
400
300
200
100

Inflow, cfs

Rapidan Dam Reservoir Inflow vs Time to Fill Sill to top of

Gates

.

o
. 2

10

20 30

Time to Fill, hours

50



RAPIDAN DAM ELEVATION INFORMATION

Top of Dam Roadway 882.3
Top of Tainter Gates 871.6
Top of Spillway 864.1
Low Flow Intake 848.7
Turbine Intakes 849.7
Outlet for Turbines 801.1
Ceiling of Low Flow Tunnel 814.1
Floor of Low Flow Tunnel 809.1
Top of C of E Repairs 807.0
Top of BEC Apron 804.0
Water Elevations 8/29/2007

Pool 867.0

TW 814.9

USGS 812.2

O:/Rapidan Dam/2010 Apron Repairs/Elevation Info
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USGS Real-Time Water Data for USGS 05320000 BLUE EARTH RIVER NEAR RAPI... Page 1 of 3

e USGS

science for a changing world

UsGs Home

Contact USGS

Search USGS

National Water Information System: Web Interface
Data Category: Geographic Area:

USGS Water Resources |Rea|~time = ‘ |United States - ‘ GO ’

News New Real-Time and Site Web Services! - updated August 26, 2010

USGS 05320000 BLUE EARTH RIVER NEAR
RAPIDAN, MN

PROVISIONAL DATA SUBJECT TO REVISION

Available data for this site [Tlme -series: Real-time data : GO|

? Operated in cooperation with the Minnesota
Department of Natural Resources - Division of Waters

Available Parameters Output format Days
[ All 2 Available Parameters for this site| © Graph 7
- i ¢ Graph w/ stats - GOJ
vV 00065 Gage height p (1-120)|=2=

¢ Graph w/o stats
¢ Table
¢ Tab-separated

v 00060 Discharge

Summary of all available data for this site

Gage height, feet
Most recent instantaneous value: 2.13 08-30-2010 12:15 CDT

6(1_\’\’\ \ e O'é i G}ﬁ’nc,(Hc.f\ [z3N C.t_\‘\.f?«l:)le ({'f' £
http://waterdata.usgs.gov/nwis/uv?05320000 8/30/2010



USGS Real-Time Water Data for USGS 05320000 BLUE EARTH RIVER NEAR RAPI... Page 2 of 3

USGS 853260086 BLUE EARTH RIVER HEAR RAPIDAM, HH
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2018 28180 2018 2018 2818 2018 2018 2018
==== Provisional Data Sub_ject to Revision ====
Create presentation-quality / stand-alone graph parm 00065 DDO3

Discharge, cubic feet per second
Most recent instantaneous value: 358 08-30-2010 12:15 CDT

USGS 85320000 BLUE EARTH RIVER HEAR RAPIDAN, HN
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=
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Discharge, cubic feet per second
N
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188
Aug Aug Aug Aug Aug Aug Aug Aug
23 24 295 26 27 28 29 308
2010 2010 2016 2010 2010 2010 2010 2010
==== Provisional Data Sub_ject to Revision ===--
£+ Hedian daily statistic {69 years) — Discharge
Create presentation-quality / stand-alone graph parm 00060 DDO04

http://waterdata.usgs.gov/nwis/uv?05320000 8/30/2010



USGS Real-Time Water Data for USGS 05320000 BLUE EARTH RIVER NEAR RAPI... Page 3 of 3

Daily discharge statistics, in cfs, for Aug 30 based on 69 years
of record more

20th Most Recent 80th
Min |percen- Instantaneous percen-|| Max

(1976)| tile |[[Median|| Value Aug 30 ||Mean| tile (1979)

| 17 | 84 | 245 | 358 | 636 || 745 | 10300 |
Questions about sites/data? Top
Feedback on this web site Explanation of terms
Automated retrievals Subscribe for system changes
Help News
Accessibility FOIA Privacy Policies and Notices
U.S. Department of the Interior | U.S. Geological Survey TIS:\.gov m;
Title: USGS Real-Time Water Data for the Nation Las s N
URL: http://waterdata.usgs.gov/nwis/uv? Tak ERioE

Page Contact Information: Minnesota Water Data Support Team

Page Last Modified: 2010-08-30 13:43:23 EDT
1.49 1.49 sdww02

http://waterdata.uses.gov/nwis/uv?05320000 8/30/2010



USGS Surface Water data for USA: USGS Surface-Water Monthly Statistics

a USGS

science for a changing world

National Water Information System: Web Interface

Data Category:

USGS Water Re i
; ater Resources Surface Water

News New Real-Time and Site Web Services! - updated August 26, 2010

Page | of 3

USGS Home
Contact USGS
Search USGS

Geographic Area:
United States

GO

USGS Surface-Water Monthly Statistics for

the Nation

The statistics generated from this site are based on approved daily-mean data and
may not match those published by the USGS in official publications. The user is
responsible for assessment and use of statistics from this site. For more details on

why the statistics may not match, click here.

USGS 05320000 BLUE EARTH RIVER NEAR RAPIDAN, MN

Available data for this site Time-series: Monthly statistics

Blue Earth County, Minnesota

Output formats

Hydrologic Unit Code 07020009

|HTM,L table of all data

Latitude 44°05'44", Longitude 94°06'33" NAD27

|Tab-senarated data

|

Drainage area 2,410 square miles

Gage datum 808.80 feet above sea level NGVD29||[Reselect output format|

[ 00060, Discharge, cubic feet per second, |
IMontth mean in cfs (Calculation Period: 1909-08-01 -> 2009-09-30)
YEAR
| Jan || Feb | Mar || Apr | May |r Jun | Jul | Aug | Sep || Oct IW\TH Dec
292.0[162.8[138.5]

1910 | 462.1][167.8| 131.1] 56.8| 38.8| 44.4| 67.3]

1939 22.5| 26.7| 32.6]
[ 1940 | 16.1] 19.6][111.1][ 227.1] 53.4] 238.5|| 30.9][176.4310.1) 85.3|381.6|387.2]
[ 1941 |398.0]250.9|1,789| 2,474|606.3| 1,698][792.0]140.6]436.5|793.1][1,460]|625.4]
| 1942 |[426.2]408.1][890.9| 1,121][1,082]] 1,190]607.5]911.2|[1,156]681.9][257.8]127.5]
[ 1943 | 93.5|[159.0|1,793| 1,327|[913.5| 3,331]2,245]]2,382][1,807]415.6][658.4][627.5]
| 1944 |247.2|[562.2|1,036| 1,730][4,978| 3,857|[1,100]436.5|498.9]210.5][137.4] 97.8]

1945 | 43.3]118.1)2,378| 1,827|2,134] 4,513|961.0]1,134]264.4]
[ 1949 [109.9] 40.1]| 35.8] 41.9| 35.9|
[ 1950 | 18.7]] 31.4]697.2] 762.9|a46.8| 160.1][177.2] 79.6| 46.3] 37.6] 44.4] 32.2]

1951 | 30.6]129.9]664.1] 9,022]2,422| 2,021|32,651]734.9]1,301]l684.9]]391.5|352.7

SCL"V\PlC Q'( Lat (th-\’VY\CC\‘I.LV\ (lk“('k.\\c-;l’)\.c (L“F-_

http://waterdata.usgs.gov/nwis/monthly/?referred module=swé&site no=05320000&por_05...

9/3/2010



USGS Surface Water data for USA: USGS Surface-Water Monthly Statistics

Page 2 of 3

| 1952 |171.0]755.2||1,952] 4,895|828.7] 839.1]|1,041]393.2]324.9| 69.7| 58.1| 47.9)
1953 | 52.8] 62.3|[1,415] 1,057]2,611] 4,440]621.1][988.3| 85.7] 53.6] 72.6] 75.9)
1954 | 32.7]108.1][527.7| 293.1]726.8] 2,122]940.9]305.4]293.3]423.2]298.3]175.1]
[ 1955 |125.7] 47.4]796.4] 778.5]376.2] 505.7]473.2] 80.7| 72.4] 23.3| 30.4] 16.0)
1956 || 17.3| 19.2]348.3] 640.6]374.4| 1,453[417.6|566.2] 82.6] 42.2| 70.3]| 52.5)
1957 | 25.6] 22.0270.4] 292.5/299.7] 669.5]467.4]179.3] 96.5| 85.7|[148.9]127.5
[ 1958 | 61.5] 54.0][160.0] 638.8318.9] 252.8]247.1] 46.8|[ 26.9] 22.6| 36.5| 21.6]
1959 | 18.0| 14.2]109.9| 155.0]280.5| 824.9]194.3|[163.9]214.8][325.4]338.1]347.4]
[ 1960 |462.1)[132.4]440.0| 2,435]4,573| 2,201]891.0]246.9]572.9373.3]167.3]119.3|
[ 1961 | 65.6] 77.5]2,388] 2,615|[1,276] 763.0][382.8]724.6]409.6]426.1]414.3]200.0)
1962 |124.5][115.0]751.4| 6,4251,555| 1,104]2,233]367.5]1,136]651.6]309.2]141.2]
1063 | 89.4| 85.3|[1,026] 721.7]668.7| 1,199|[3,725][1,375|362.6]283.7|[183.8] 80.§]
[ 1964 | 59.6] 63.8]130.1] 809.8]2,823] 692.2]220.8]143.5|[1,562][759.6]322.5]202.2]
1965 ][100.5][104.7][263.2][13,230]3,579| 2,694][724.1][167.€][303.4][1,413]473.3]475.6]
[ 1966 |214.2][649.8][922.8]| 2,137]]906.5] 1,313]927.3]184.0]106.4]149.9]131.6] 68.1
1067 | 45.2| 48.9|[1,644] 2,198]745.2| 2,708|[1,313]167.4] 82.9] 60.5] 59.7| 53.1
1068 | 20.2| 32.7| 92.4] 163.0]145.7| 825.8|[1,237][994.1|1,069]5,121)1,953]731.2
[ 1969 |340.9|[251.2|[2,038|[ 9,470]2,359] 1,603]3,664]543.3]155.1]127.4]168.9]122.2|
1970 | 92.0| 89.4]343.5] 1,677][1,593| 926.3]276.6]125.5][111.2]|762.1]|1,534]|596.1
1971 |312.6]229.8|3,812|| 3,089|[1,006| 2,080]833.8][120.0] 59.8] 76.5]247.4]172.0
[ 1972 |121.4| 94.1][968.5| 572.6]1,332] 2,018]1,288389.7]170.7)369.0]957.8]365.8|
[ 1973 |230.9][282.1][3,735] 2,700]3,018] 1,704]405.9][122.0][100.0]459.8]952.9]}800.2|
[ 1974 |434.9]360.6][1,273] 2,039|1,639| 3,027]l425.0]194.9] 92.1] 70.5] 97.9| 67.5]
1975 | 50.7] 61.8|376.6| 3,376|[2,565|] 3,138]792.8]112.9] 64.2] 57.3| 82.9]|106.0)
| 1976 | 63.7] 94.4|579.9] 351.6]143.5] 109.9] 49.9] 37.7| 22.1][ 31.0] 49.2] 28.1|
[ 1977 | 14.8] 18.1]219.8] 141.7]203.2][ 369.5]103.8] 39.8] 40.2]233.4]449.7]1260.5]
[ 1978 |[157.2|[ 80.3][959.4| 1,259]766.0] 1,923]1,524]489.5]120.1] 51.0] 56.0] 45.6
1979 | 31.9| 38.2)[1,051] 5,045[1,705] 1,026]968.0]5,541]3,547|[1,081]2,108]]1,193
[ 1980 |537.0|[264.3|831.3| 2,070]749.9] 3,698]381.6]662.0]582.5]327.6]255.7148.0|
[ 1981 | 83.0]140.3|[165.5] 400.1][1,028] 2,321]2,717]1,403][1,095]693.3][544.0][293.1]
1982 |147.7]170.9|2,396 2,143]2,624] 2,517|[1,658]505.8]850.4][2,061]2,643]1,521
1083 |967.5)1,793|l6,277] 8,419]3,800| 2,880]3,637][310.1][199.1]]266.5]448.7]]288.5
[ 1084 |260.7|[1,042]2,857| 6,286][4,044] 5,184|[1,870]312.6]133.8][193.3]356.6]341.2]
[ 1985 |[213.9][149.1][2,362| 2,735][1,634] 933.4]262.3][159.3][683.8]1,884][942.4]737 6]
[ 1086 |418.2|223.6]3,769|| 4,172][3,329]| 3,127][1,902]387.4]1,058][1,833][895.8][632.9
[ 1987 |306.9][263.6][509.4| 1,077][487.6] 349.4]541.7]297.9]122.5] 84.9]|103.6]|153.4]
[ 1988 | 65.8] 63.0][1,187| 1,101]1,141][ 315.8] 58.6] 44.4] 29.7] 34.0] 55.3| 50.3]
1089 | 29.1| 29.5|[546.5| 492.0[506.7][ 160.1][147.1] 61.4][ 51.9] 27.6] 36.3| 20.2]
1990 | 22.9| 28.8[128.2] 212.2|[976.6| 1,831][1,381][1,224]384.3]144.1]114.6| 85.2]
[ 1991 | 53.9] 83.3|[1,208| 3,2635,775] 7,504]2,782]1,546]898.2][383.2]|1,481]|1,724]

http://waterdata.usgs.gov/nwis/monthly/?referred_module=swé&site_no=05320000&por_05...  9/3/2010



USGS Surface Water data for USA: USGS Surface-Water Monthly Statistics
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| 1992 |[1,093||1,499|6,072| 3,334/1,918| 1,645|3,321]|1,914]946.7/2,209|2,878]1,301]
[ 1993 |694.4|[481.0][1,531[[10,310][5,634|[11,700][8,540]4,586]4,313]1,397]775.4]752.1]
| 1994 |[455.6]484.9]2,894| 2,092]2,326| 2,879]3,230]1,876|783.4]1,960]980.3|664.4
[ 1095 |363.2][199.4]1,745| 4,441]3,420| 3,409|[1,970]1,438]232.3]760.1][1,204]555.6|
[ 1996 |[272.8|636.9][1,088| 1,832]1,412| 3,718|1,121][918.0][502.7|392.1]1,111]942.6|
[ 1997 |[458.1][443.3][4,523| 2,865]2,225| 2,186]3,074|[846.5][261.1][194.9][225.4]203.9]
[ 1998 |[115.6][624.8][1,483| 3,554]1,850| 1,887]1,449]358.8][307.2||1,705|2,245]728.8]
[ 1999 |[265.8]834.3][1,072| 5,679]3,849|[ 4,639|3,077]590.6][136.4] 89.3] 94.6] 75.5
[ 2000 | 55.9|[134.7]225.6] 153.4][1,316] 2,070][1,971]385.5] 96.6] 61.3][203.9]119.1
[ 2001 | 80.2] 80.7]263.0][11,510][5,759] 6,311][1,459]318.3]] 97.9]| 91.6][139.7]234.5]
[ 2002 |143.9]156.4342.6] 616.7][754.0|| 1,757][415.5][1,362]241.1]954.3]461.0]282.9]
2003 |[162.2] 99.1|[300.1| 1,324]2,673| 1,778|1,197][121.9] 50.2] 40.8] 55.7| 46.5
2004 | 41.3| 29.0|[a76.5| 223.5|1,224| 3,374]2,140]915.0]4,191]2,336]965.1][637.9
2005 |1280.5|603.2|[716.2| 3,393|4,874|[ 2,672|[873.5]668.2|[1,934]3,446|838.3|863.8]
[ 2006 |[934.8][1,778|[1,505] 7,346|4,186|[ 1,635]451.7]547.2][175.0]172.8[142.8][214.5|
[ 2007 |610.3]237.1][4,259|[ 3,811]1,760] 1,073]187.4]686.4][677.0|3,848]||1,303]550.8]
[ 2008 |345.6][172.3]614.2] 2,707|3,908] 5,019]969.2]201.4] 74.3| 75.6| 93.9| 71.6]
[ 2009 | 52.3[[482.2][1,240| 721.2|[824.8] 960.9][765.3]163.5| 60.1|
Mean
‘r:onthly 217| 286||1,370|| 2,780|1,900| 2,230|1,320| 668| 558 654 557|| 352
Discharge
** No Incomplete data have been used for statistical calculation
Questions about sites/data? Top

Feedback on this web site
Automated retrievals
Help

Accessibility FOIA Privacy Policies and Notices

U.S. Department of the Interior | U.S. Geological Survey
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RAPIDAN HYDROELECTRIC PROJECT
FERC PROJECT #: 3071

Owner: Rapidan Hydro, LLC

Address: 54124 Glory Lane, Rapidan, MN 56001

YIS @M A E TR

NOTIEICATION FILOVE i

=g
<l

Any potentially hazardous situation is developing — Including: The appearance of physical defects to waler retaining struclures thal need
remedial work to prevent failure. Severe flooding scenarios of 15,000 cfs or more. Or condilions where overtopping of non-overflow structures

is oceurring o expected, and which could lead to deterioralion and ullimate failure of water retaining struclures.
Non-Failure Emergency Condition — A natural flooding event in which downstream flooding is expected, bul no threat to the dam exists.

Home: (507) 546-3814
Pager. (507) 389-7124

OPERATING PERSONNEL

Craig Compart - (Back-up Operator)

Ryan Weisz - (Operator/Regional Manager)
Cell:  (920) 765-1867
Home: (507) 389-9199
Pager: (507) 389-7124

North American Hydro
Operations, LLC
1-800-775-9376 — (Voice)
1-920-293-8087 - (Fax)

1* Call

John McCutcheon
Office: (920) 293-4628 — EXT. 35
Cell:  (920) 765-1939
Home: (920) 293-8374

1* Call

Dave Brown
Office: (920) 293-4628 — EXT. 17
Cell:  (920) 295-56329

Jereme Klassy

Office: (920) 293-4628 - EXT. 22
Cell:  (920) 765-0763

Emargencx pager: (800) 307-2607

Rapidan Hydro, LLC

Kenneth Lever
Office: (561) 748-9900

2™ call

Gregory A. Lever
Cell:  (816) 668-7188
Home: (816) 943-6632

FERC - Chicago Regional Office

Peggy Harding, P.E., Regional Engineer
Office: (312) 596-4444
Cell.  (312) 953-4403
Home: (847) 398-8264

3 call

Michael S. Davis, Deputy Regional
Engineer - (Alternate)
Office: (312) 596-4444
Cell:  (312) 953-5393
Home: (630) 852-9666

USDA
Natural Resources

4™ Call

Conservation Service
Ryan Braulick: (507) 345-7418 - EXT 105

MN DNR

James Boyle, State Dam Engineer
Office: (651) 259-5715
Home: (651) 917-1715

2" Call

3 call

Blue Earth County Sherriff's
Department

Sheriff's Office will initiate appropriate
county warning and notification procedures

Dial 911

4" Call

National Weather Service

(952) 361-6671 (Chanhassen, MN)
1-800-692-2110

5" Call

Blue Earth County
Public Works Department

Alan Forsberg
Office: (507) 304-4025
Cell:  (507) 381-2643
Home : (507) 387-2046

6" Call

Blue Earth County
Environmental Services

Scott Fichtner
(507) 304-4381

Down Stream
Residents and Establisments

Curt and Deb Fisher
Home: (507) 278-4400
Curt's Cell: (507) 381-1020
Deb's Cell: (507) 317-0133

Campground Store
Jim Hurska
Store: (507) 546-9997
After Hours: (507) 546-3897

Store is cpenad April 1-October 1"
700am-700pm

April 8, 2010




RAPIDAN HYDROELECTRIC PROJECT
FERC PROJECT #: 3071

Address: 54124 Glory Lane, Rapidan, MN

56001

Dam failure is imminent or has occurred; resulting in a rapid depletion of the reservoir, crealing a polential a hazard to downstream
residence andlor structures. A ‘RED ALERT condilion indicates that dangerous high-speed, high-volume flood walers are likely to occur in
the river and flood-prone areas below the dam

OPERATING PERSONNEL

Craig Compart - (Back-up Operator) Ryan Weisz - (Operator/Regional Manager)
Home: (507) 546-3814 Cell:  (920) 765-1867
Pager: (507) 389-7124 Home: (507) 389-9199

Pager. (507) 389-7124

North American Hydro
Operations, LLC
1-800-775-9376 - (Voice)

Down Stream 1¥ call 1-920-293-8087 - (Fax)
Residents and Establisments

John McCutcheon

an and Deb Fisher 6" Call Office: (920) 293-4628 —~ EXT. 35
Home: (507) 278-4400 Cell:  (920) 765-1939
Curt's Cell (507) 381-1020 Home: (920) 293-8374
Deb's Cell: (507) 317-0133 —¥
Dave Brown
Camﬂgr;undkSlore Office: (920) 293-4628 — EXT. 17
urska Cell: 920) 295-5329
Store: (507) 546-9997 .
Afer Hours. (507) 546-3897 Jereme Klassy
Slore is cpened Apnl 1-Octeber 1 gﬁllﬁe: o
s I 6o ell:  (920) 765-0763

Emergency pager: (800) 307-2607

1* Call

Blue Earth County Sherriff's Rapidan Hydro, LLC

Department 2 Gall Kenneth Lever
Office: (561) 748-9900

Sheriff's Office will initiate appropriate

counly warning and notification procedures
y 9 Gregory A. Lever

Dial 911 Cell: (816) 668-7188
Home: (816) 668-7188

FERC - Chicago Regional Office

" a i ; )
Hational Weather Service 3° Call Peggy Harding, P.E., Regional Engineer| 2" Call
(952) 361-6671 (Chanhassen, MN) Office: (312) 596-4444
1-800-692-2110 Cell:  (312) 953-4403
Home: (847) 398-8264
Michael S. Davis, Deputy Regional
Engineer - (Alternate)
Blue Earth County Office: (312) 596-4444
Public Works Department Cell:  (312) 953-5393
Al Fortier , 4" Call Home: (630) 852-9666
Office: (507) 304-4025 3" call
Cell:  (507) 381-2643 USDA

Home : (507) 387-2046 Natural Resources

Conservation Service
Ryan Braulick: (507) 345-7418 — EXT. 105

Blue Earth County

; th 4" Call
Environmental Services 5 Call MN DNR
Scott Fichtner James Boyle, State Dam Engineer
(507) 304-4381 Office: (651) 259-5715

Home: (651) 917-17156




Rapidan EAP Distribution List

Ryan Weisz
54124 Glory Lane
Mankato, MN 56001

Craig Compart
52007 176th Street
LLake Crystal. MN 56055

Kenneth Lever

RRLP

19700 Beach Road. 4 South
Jupiter Island, FL. 33469-3802

Blue Earth County Highway Department
Public Works Director

Alan Forsberg

35 Map Drive

PO Box 3083

Mankato, MN. 56002-3083

Environmental Services
Scott Fichtner

Government Center, 3" Floor
PO Box 3566

Mankato, MN 56002-3566

Blue Earth County Sheriff Department
Michael Maurer

401 Carver Rd

Mankato. MN 56002-0228

Natural Resources Conservation Center
Jim Pendroy

1160 Victory Drive, Suite 3

Mankato, MN 56001-5307

FERC - Chicago Regional Office

Ms. Peggy Harding, P.E.. Regional Engineer
230 South Dearborn Street, Suite 3130
Chicago, IL 60604

National Weather Service
Carol Christenson

5027 Miller Trunk Highway
Duluth, MN 55811

National Weather Service
Attn: Service Hydrologist
1733 Lake Dr. W
Chanhassen, MN 55317



Natural Resources Conservation Center
Ryan Braulick

1160 Victory Drive, Suite 3

Mankato MN 56001-5307

Kim Ketterhagen.

Regional Program Coordinator
Minnesota Division of Homeland Security
Emergency Management

444 Cedar Street

St Paul, MN 55101-6223

Jason Bayle

State Dam Safety Engineer
500 Lafayette Road

St. Paul, MN 55155-4040

Blue Earth County Emergency Management
710 S. Front Street
Mankato, MN 56001

Gregory A. Lever
11324 Oak Street
Kansas City, MO 64114

Mr. and Mrs. Fisher
53796 194" Lane
Mankato, MN 56001

Jim Hurska
54116 Glory Lane
Mankato. MN 56001

NAH Office
Jereme Klassy
Dave Brown

John McCutcheon

Revised: April 2010



NON-COLLUSION DECLARATION

The following Non-Collusion Declaration shall be executed by the bidder:

State Project No.

Federal Project No.

State of Minnesota

) S8

County of

I, . do state under penalty of

(name of person signing this declaration)

perjury under 28 U.S.C. 1746 of the laws of the United States:

(1) that I am the authorized representative of

(name ol person, partnership or corporation submitting this proposal)

and that [ have the authority to make this declaration for and on behalf of said bidder:

(2) that, in connection with this proposal, the said bidder has not either directly or
indirectly entered into any agreement, participated in any collusion or otherwise taken
any action in restraint of free competitive bidding;

(3) that, to the best of my knowledge and belief, the contents of this proposal have
not been communicated by the bidder or by any of his/her employees or agents to any
person who is not an employee or agent of the bidder or of the surety on any bond
furnished with the proposal and will not be communicated to any person who is not an
employee or agent of the bidder or of said surety prior to the official opening of the
proposal, and

(4) that I have fully informed myself regarding the accuracy of the statements made
in this declaration.

Signed:

(bidder or his authorized representative)



The contractor shall not commence work under this contract until he has obtained the following insurance, and such insurance
has been approved by the Blue Earth County Attorney.

Ihe Contractor shall deposit with the County Auditor the original, or a certified duplicate copy thereof as applicable to this
project, of the Public Liability and Property Damage Insurance and Extended Coverage Policies. required hereunder. The
Contractor shall furnish the County with a certificate of insurance from the insurance company issuing the policies as is herein
required. All policies shall remain in force and effect on thirty days written notice to the County Auditor before cancellation.
The above insurance policies shall be submitted at the same time as the contract and bond as provided in Minn. Statutes 13006.

The Contractor shall procure and maintain during the life of the Contract and until the Contract has been fully accepted.
insurance policies as follows:

(A) PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE: For and on behalf of himself, the County of Blue
Earth as joint assureds, and with a cross- liability endorsement protection of the County of Blue Earth from claims or damages
for personal injuries, including accidental death, as well as for claims for property damage which may arise by the Contractor or
by a subcontractor or by anyone directly or indirectly employed by either of them.

Said Public Liability and Public Property Damage Insurance Policy shall provide that the insurance company waives the right to
assert the immunity of the County as a defense to any claims made under said insurance.

The amount of such insurance will be as follows: Public Liability Insurance in an amount of not less than One Million Dollars
($1.000,000.00) for all damages arising out of bodily injuries to, or death of one person and subject to the same limit for each
person in a total amount of not less than One Million Dollars ($1,000.000.00) on account of one accident, and property damage
insurance in an amount not less than One Million Dollars ($1,000,000.00) for all damages to or destruction of property in any
one accident and subject to that limit, a total limit of One Million Dollars (51,000,000.00) for all damages to or destruction of
property during the policy period.

(B) WORKER'S COMPENSATION INSURANCE: For all his employees employed at the site of the project and, in case any
work is sublet, the Contractor shall require the subcontractor to provide Worker's Compensation Insurance for all his employees.

(C) AUTOMOBILE PUBLIC LIABILITY INSURANCE: One Million Dollars ($1,000,000.00) for all damages arising out of
bodily injuries to, or death of one person, and subject to that limit for each person, a total of One Million Dollars
($1.000,000.00) for all damages to or destruction of property in any one accident and subject to that limit, a total of One

Million Dollars ($1,000,000.00) for all damages to or destruction of

property during the policy period. if any motor vehicles are engaged in operations within the term of the contract on the site of
work covering the use of all such motor vehicles unless such coverage is included in the insurance provided for under
subsection "A" hereof.

(1714) RESPONSIBILITY FOR DAMAGE CLAIMS

The first paragraph of 1714 is revised to read as follows:

The Contractor shall indemnify and save harmless the State of Minnesota, the County of Blue Earth, their officers and
employees from all suits, actions, and claims of any character brought because of injuries or damages received or sustained by
any person, persons, or property on account of the operations of the said Contractor; or on account of or in consequence of any
neglect in safeguarding the work; or through use of unacceptable materials in constructing the work; or because of any act or
omission, neglect, or misconduct of said Contractor; or because of any claims arising or amounts recovered from infringements
of patent, trademark, or copyright; or because of any claims arising or amounts recovered under the Worker's Compensation
Act; or under any other law, ordinance, order or decree.



AFFIDAVIT OF NON-COLLISION

BIDDER o I .

ADDRESS : —

[ hereby swear (or affirm) under the penalty of perjury:

(1) That I am the bidder, (if the bidder is an individual), a partner in the bidder, (if the bidder is a
partnership). or an officer or employee of the bidding corporation having authority to sign on its behalf (if the bidder

is a corporation);

(2) That the attached bid or bids have been arrived at by the bidder independently, and have been
submitted without collusion with and without any agreement, understanding or planned common course of action
with, any other vendor of materials, supplies, equipment, or services described in the invitation to bid, designed to
limit independent bidding or competition;

(3) That the contents of the bid or bids have not been communicated by the bidder or its employees or
agents to any person not an employee or agent of the bidder or its surety on any bond furnished with the bid or bids,
and will not be communicated to any such person prior to the official opening of the bid or bids:

(4) That T have fully informed myself regarding the accuracy of the statements made in this affidavit.

Signed

Firm Name

Subscribed and sworn to before me

this day of

Notary Public

My Commission Expires




PROOF OF WORKER'S COMPENSATION INSURANCE COVERAGE

Minnesota Statute Section 176.182 requires every state and local licensing agency to withhold the issuance or
renewal of a license or permit to operate a business in Minnesota until the applicant presents acceptable evidence of
compliance with the workers' compensation insurance coverage requirement of Section 176.181, Subd. 2. The
information required is: The name of the insurance company. the policy number, and dates of coverage or the permit
to self-insure. This information will be collected by the licensing agency and put in their company file. It will be
furnished . upon request. to the Department of Labor and Industry to check for compliance with Minnesota Statute
Sec. 176.181, Subd. 2.

This information is required by law, and licenses and permits to operate a business may not be issued or renewed if it
is not provided and/or is falsely reported. Furthermore, if this information is not provided and/or falsely reported. it
may result in a $1,000 penalty assessed against the applicant by the Commissioner of the Department of Labor and
Industry payable to the Special Compensation Fund.

Provide the information specified above in the spaces provided, or certify the precise reason your business is
excluded from compliance with the insurance coverage requirement for workers' compensation.

Insurance Company Name
(NOT the insurance agent)

Policy Number or Self-insurance Permit Number:

Dates of Coverage:

(or)
[ am not required to have worker's compensation liability — coverage because:
( ) I have no employees covered by the law.

() Other (Specify)

I HAVE READ AND UNDERSTAND MY RIGHTS AND OBLIGATIONS WITH REGARDS TO BUSINESS
LICENSES, PERMITS, AND WORKER'S COMPENSATION COVERAGE, AND I CERTIFY THAT THE
INFORMATION PROVIDED IS TRUE AND CORRECT.

(SIGNATURE)

HAWPEFILES\SPLCSUNSTORMS



Schedule OFf Prices By Category By Contract Projects

9/13/2010

Blue Earth

Page 1 of |

Contract No.: 10903

Schedule Of Prices By Category By Contract Projects

Project Number: 903
Project Title or Road Number: Contract No.: 10903 - 903 - Rapidan Dam Apron Repairs

Work Type: 903 - Grading, Drainage and Concrete Pavement

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR COMPLETE
INEFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING SPECIAL PROVISIONS.
ltem No. Description Units |Ouantity Unit Price Total Price
Project 903
BASE BID
sge1E01 [PV E AGEESS LUMP SUM 1.00
2105.601 DEWATERING TAILWATER POOL LUMP SUM 1.00
0123507 |3% CU YD SHOVEL HOUR 120.00
9411.501 STRUCTURAL CONCRETE (3Y43) cU YD 5.427.00
0411541 |REINFORCEMENT BARS POUND 59,327.00
2511501 RANDOM RIPRAP CLASS V cU YD 500.00
0511508 | RWARRYRUN RIPRAF CU YD 500.00
Total BASE BID
903 Project Total
Grand Total
Bidder Name:
Bidder Address:
Bidder Phone:
Bidder Signature: Date:

hltp:h‘hechomelRlAECIchorls/rpl_womSchcdulcOﬂ’rices.nsp‘?mlmLines=20&WorkOrderld=76&C0mrac1Num= 10903& Project=Y &Category=Y 9/13/2010



TOTALS

$
: 3.
$
5
$
In accordance with 1210 of the Specifications, receipt is acknowledged of Addendum No. Dated
Addendum No._ Dated Addendum No.__ Dated Addendum No.  Dated
Signed
Enclosed herewith find (certified check) (bidder's bond) in the amount of
Dollars ($ )

being at least 5% of the amount of the proposal, made payable to the County Treasurer of said county as a proposal guarantee
which itis agreed by the undersigned will be forfeited in the event the Form of Contract and Bond is not executed, if awarded to
the undersigned.

This Proposal dated the day of
Signed: , P.O. Address ,as an individual.
Signed: for, , a partnership.
{Name Address
{
{
{Name Address
Partners  {
{Name Address
{
{
{Name Address
Signed: , for

a corporation, incorporated under the laws of the State of

Name of President Business Address

Corporate
Seal Name of Secretary Business Address
Name of Treasurer Business Address

Note: Signatures shall comply with 1206 of the Specifications.



